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OBLIGATION OF FUNDS
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The amount of funds obligated under this contract, in accordance with the Contract Clause
entitled “Obligation of Funds,” is $1,146,674,096.88.

AVAILABILITY OF APPROPRIATED FUNDS

The duties and obligation of the Government hereunder calling for the expenditure of

appropriated funds shall be subject to the availability of funds appropriated by the Congress,

which the Department of Energy may legally spend for such purposes.

CONTRACT VALUE

The contract value consisting of the estimated costs and negotiated fee by fiscal year
(base plus option) is set forth below:

Fiscal Year Estimated Costs | Performance | Multi-Year Cost FY TOTAL
Fee Reduction Fee

Transition Period $0 $0 $0 %0
2/1/03 — 3/31/03

FY 2003 (6 mos.) $88,436,173 | $2,742,307 $1,000,000 | "$92,178,480
FY 2004 $107,658,267 | $4,827,176 $2,000,000 | "$114,485,443
FY 2005 $97,439,730 | $4,965,611 $2,000,000 | 7$104,405,341
FY 2006 $104,606,596 | $5,617,807 $2,000,000 | "$112,224,403
FY 2007 $98,791,493 | $5,256,250 $2,000,000 | "$106,047,743
FY 2008 $96,573,841 | $6,551,105 $3,025,622 | "$106,150,568

2$100,000

FY 2009 $122,775,515 | $7,143,291 °$200,000 | “$130,118,806
FY 2010 $109,904,628 | $7,082,035 °$200,000 | ~$117,186,663
FY 2011 $125,546,465 | $4,806,600 °$200,000 | ~$130,553,065
FY 2012 $138,884,998 | $7,972,760 $200,000 | $147,057,758
FY 2013 (6 mos.) $61,129,500 TBD TBD TBD
Total Contract VValue $1,151,747,206 | $56,964,942 $12,925,622 | $1,221,637,770

B.6 ALLOWABILITY OF SUBCONTRACTOR FEE

All fees to be paid to members of a Contractor team, including affiliates, identified in the offer
must be included in the available fee payable under Clause B.2. The term affiliate is defined
as, associated business concerns or individuals if, directly or indirectly (1) either one controls
or can control the other; or (2) a third party controls or can control both. A “Contractor Team
Arrangement”, as used in the FAR, means an arrangement in which (1) Two or more
companies form a partnership or joint venture to act as a potential prime contractor; or (2) A
potential prime contractor agrees with one or more other companies to have them act as its
subcontractors under a specified Government contract or acquisition program. For the purpose
of this clause, this definition does not apply to the subcontractors whose contracts have been
assumed, so long as the terms and conditions of those subcontracts are not altered as a result of
interactions with the Offeror prior to award of this contract.

The Transition Period costs of $3,518 are included in the FY03 costs of $88,436,173.

2 The actual fee earned for multi-year cost reductions for the option period (2™ half of FY08 thru 1% half of FY13) will not
be determined until the end of the option period.

“Fiscal Year Total reflects actual costs, actual performance fee and multi-year cost reduction fee earned for the base
contract period.

“Fiscal Year Total reflects actual costs, actual performance fee earned and available multi-year cost reduction fee. (See
Note 2 above regarding fee determination for multi-year cost reduction fee.)

SECB B-3
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MANAGERIAL PERSONNEL

As used throughout the contract, the term “managerial personnel” is defined as the DM
Project Manager, the Directors (including General Counsel), and those managers that
are direct reports to the Project Manager and Directors. The list of managerial
personnel is delineated at Section J, Appendix K. This provision, along with Section J,
Appendix K, is intended to define the term “managerial personnel” for purposes of this
contract.

PERFORMANCE GUARANTEE

The Contractor is required by other provisions of this Contract to organize a dedicated
corporate entity to carry out the work under the Contract. The Contractor’s parent
organization(s) or all member organizations if the Contractor is a joint venture, limited
liability company, or other similar entity, shall guarantee performance as evidenced by
the Performance Guarantee Agreement incorporated in the Contract in Section J,
Appendix I. If the Contractor is a joint venture, limited liability company, or other
similar entity where more than one organization is involved, the parent or all member
organizations shall assume joint and several liabilities for the performance of the
Contractor. In the event any of the signatories to the Performance Guarantee
Agreement enters into proceedings related to bankruptcy, whether voluntary or
involuntary, the Contractor agrees to furnish written notification of the bankruptcy to
the Contracting Officer.

PROVISIONAL PAYMENT OF PERFORMANCE FEE

(@)  If there is no base fee, or the monthly increment of base fee payable to the
Contractor falls below $250,000, monthly provisional payments of performance
fee, in an amount equal to $250,000 less any monthly base fee installment, shall
be made to the Contractor. Each provisional payment shall require the prior
approval of the Contracting Officer.

(b)  Inthe event that overpayment results from the payment of performance fee on a
provisional basis, the Contractor shall reimburse the Government upon demand,
payable with interest in accordance with the contract clause 1. 57 entitled
“Interest”.

RESERVED
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Application of FAR and DEAR Clauses is incorporated by reference as explained in FAR 52.252-2.
Subsequent changes to FAR and DEAR are not applicable to this contract unless incorporated by
Contract Modification. Additional information required by certain clauses is provided below.

Clause
No.
1.1

1.2
1.3

1.4

1.10

.11

1.12
1.13
1.14
1.15

1.16

SEC |

FAR/DEAR

Reference
FAR 52.202-1

DEAR 952.202-1

FAR 52.203-3
FAR 52.203-5

FAR 52.203-6

FAR 52.203-7

FAR 52.203-8

FAR 52.203-10

FAR 52.203-12

FAR 52.204-1

FAR 52.204-4

FAR 52.209-6

FAR 52.211-5

FAR 52.215-8

FAR 52.219-8

FAR 52.219-9

FAR 52.219-16

Title
DEFINITIONS (JAN 2012) (AS MODIFIED
BY DEAR DEFINITIONS
GRATUITIES (APR 1984)

COVENANT AGAINST CONTINGENT
FEES (APR 1984)

RESTRICTIONS ON SUBCONTRACTOR
SALES TO THE GOVERNMENT (SEP
2006)

ANTI-KICKBACK PROCEDURES (OCT
2010)

CANCELLATION, RECISSION, AND

Fill-In Information (See FAR
52.104(d)

None

None
None

None

None

None

RECOVERY OF FUNDS FOR ILLEGAL OR

IMPROPER ACTIVITY (JAN 1997)
PRICE OR FEE ADJUSTMENT FOR

None

ILLEGAL OR IMPROPER ACTIVITIY (JAN

1997)

LIMITATION ON PAYMENTS TO
INFLUENCE CERTAIN FEDERAL
TRANSACTIONS (OCT 2010)

APPROVAL OF CONTRACT (DEC 1989)

PRINTED OR COPIED DOUBLE-SIDED
ON RECYCLED PAPER (MAY 2011)

PROTECTING THE GOVERNMENT’S
INTEREST WHEN SUBCONTRACTING
WITH CONTRACTORS DEBARRED,
SUSPENDED, OR PROPOSED FOR
DEBARMENT (DEC 2010)

MATERIAL REQUIREMENTS
(AUG 2000)

ORDER OF PRECEDENCE — UNIFORM
CONTRACT FORMAT (OCT 1997)

UTILIZATION OF SMALL BUSINESS
CONCERNS (JAN 2011)

SMALL BUSINESS SUBCONTRACTING
PLAN (JAN 2011)

LIQUIDATED DAMAGES-
SUBCONTRACTING PLAN (JAN 1999)

None

DOE Procurement Executive or
Designee
None

None

None
None
None
None

None



1.17

1.18
1.19
1.20

1.21

1.22
1.23
1.24

1.25

1.26

1.27

1.28

1.29

1.30

1.31

1.32
1.33

1.34

1.35
1.36

1.37
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FAR 52.219-25

FAR 52.222-1

FAR 52.222-2

FAR 52.222-3

FAR 52.222-4

FAR 52.222-6
FAR 52.222-7
FAR 52.222-8

FAR 52.222-9

FAR 52.222-10

FAR 52.222-11

FAR 52.222-12

FAR 52.222-13

FAR 52.222-14

FAR 52.222-15

FAR 52.222-16
FAR 52.222-20

FAR 52.222-21

FAR 52.222-26
FAR 52.222-35

FAR 52.222-36
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SMALL DISADVANTAGED BUSINESS
PARTICIPATION PROGRAM —
DISADVANTAGED STATUS AND
REPORTING (DEC 2010)

NOTICE TO THE GOVERNMENT OF
LABOR DISPUTES (FEB 1997)

PAYMENT OF OVERTIME PREMIUM
(JULY 1990)

CONVICT LABOR (JUNE 2003)

CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT-OVERTIME
COMPENSATION (JULY 2005)

DAVIS-BACON ACT (JULY 2005)
WITHHOLDING OF FUNDS (FEB 1988)

PAYROLLS AND BASIC RECORDS
(JUNE 2010)

APPRENTICES AND TRAINEES (JULY
2005)

COMPLIANCE WITH COPELAND ACT
REQUIREMENTS (FEB 1988)

SUBCONTRACTS (LABOR STANDARDS)
(JULY 2005)

CONTRACT TERMINATION-
DEBARMENT (FEB 1988)

COMPLIANCE WITH DAVIS-BACON
AND RELATED ACT REGULATIONS
(FEB 1988)

DISPUTES CONCERNING LABOR
STANDARDS (FEB 1988)

CERTIFICATION OF ELIGIBILITY (FEB
1988)

APPROVAL OF WAGE RATES (FEB 1988)

WALSH-HEALEY PUBLIC CONTRACTS
ACT (OCT 2010)

PROHIBITION OF SEGREGATED
FACILITIES (FEB 1999)

EQUAL OPPORTUNITY (MAR 2007)

EQUAL OPPORTUNITY FOR SPECIAL
DISABLED VETERANS, VETERANS OF
THE VIETNAM ERA, AND OTHER
ELIGIBLE VETERANS (SEP 2010)

AFFIRMATIVE ACTION FOR WORKERS
WITH DISABILITIES (OCT 2010)

None

None
OT Premium established
annually by modification

None
None

None
None
None

None
None
None
None

None

None
None

None
None

None

None
None

None



1.38

1.39

1.40

1.41

1.42

1.43

1.44

1.45

1.46

1.47

1.48
1.49

1.50
1.51

1.52

1.53

1.54

1.55

1.56

1.57
1.58
1.59

1.60
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FAR 52.222-37

FAR 52.222-38

FAR 52.222-41

FAR 52.225-9

FAR 52.223-3

FAR 52.223-5

DEAR 970.5223-4

FAR 52.223-10

FAR 52.223-11

FAR 52.223-12

RESERVED
FAR 52.224-1

FAR 52.224-2
FAR 52.225-1

FAR 52.225-13

FAR 52.226-1

FAR 52.227-23

FAR 52.230-2

FAR 52.230-6

FAR 52.232-17
FAR 52.232-23
FAR 52.233-1

FAR 52.233-3
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EMPLOYMENT REPORTS ON SPECIAL
DISABLED VETERANS, VETERANS OF
THE VIETNAM ERA, AND OTHER
ELIGIBLE VETERANS (SEP 2010)

COMPLIANCE WITH VETERANS’
EMPLOYMENT REPORTING
REQUIREMENTS (SEP 2010)

SERVICE CONTRACT ACT OF 1965, AS
AMENDED (NOV 2007)

BUY AMERICAN ACT — CONSTRUCTION
MATERIALS (SEP 2010)

HAZARDOUS MATERIAL
IDENTIFICATION AND MATERIAL
SAFETY DATA (JAN 1997) ALTERNATE
I QUL 1995)

POLLUTION PREVENTION AND RIGHT-
TO-KNOW INFORMATION (MAY 2011)

WORKPLACE SUBSTANCE ABUSE
PROGRAMS AT DOE SITES (DEC 2010)

WASTE REDUCTION PROGRAM (MAY
2011)

OZONE-DEPLETING SUBSTANCES
(MAY 2001)

REFRIGERATOR EQUIPMENT AND AIR
CONDITIONERS (MAY 1995)

PRIVACY ACT NOTIFICATION
(APR 1984)

PRIVACY ACT (APR 1984)

BUY AMERICAN ACT - SUPPLIES
(FEB 2009)

RESTRICTIONS ON CERTAIN FOREIGN
PURCHASES (JUNE 2008)

UTILIZATION OF INDIAN
ORGANIZATIONS AND INDIAN-OWNED
ECONOMIC ENTERPRISES (JUNE 2000)

RIGHTS TO PROPOSAL DATA
(TECHNICAL) (JUNE 1987)

COST ACCOUNTING STANDARDS (OCT
2010)

ADMINISTRATION OF COST
ACCOUNTING STANDARDS (JUNE 2010)

INTEREST (OCT 2010)
ASSIGNMENT OF CLAIMS (JAN 1986)

DISPUTES (JUL 2002) ALTERNATE I (DEC
1991)

PROTEST AFTER AWARD (AUG 1996)

-3

None

None

None

Paragraph (b) (2): None

As Required

None
None
None
None

None

None

None
None

None

None

(All of Volumes Il and 111),

(August 9, 2002)
None

None

None
None
None

None
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1.62

1.63
1.64

1.65

1.66

1.67

1.68

1.69

1.70

.71

1.72

1.73

.74

1.75

1.76
.77

1.78
1.79
1.80

1.81
1.82

1.83
1.84
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FAR 52.237-3
FAR 52.242-1

FAR 52.242-13
FAR 52.244-5

FAR 52.244-6

FAR 52.247-63

FAR 52.247-64

FAR 52.249-6

FAR 52.249-14

FAR 52.251-1

FAR 52.251-2

FAR 52.252-2

FAR 52.252-6

FAR 52.253-1

DEAR 952.203-70

DEAR 952.204-2
DEAR 952.204-70

DEAR 952.247-70
DEAR 952.204-75
DEAR 952.209-72

DEAR 952.215-70
DEAR 952.217-70

RESERVED
DEAR 952.226-74
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ALTERNATE I (JUN 1985)
CONTINUITY OF SERVICES (JAN 1991)

NOTICE OF INTENT TO DISALLOW
COSTS (APR 1984)

BANKRUPTCY (JUL 1995)

COMPETITION IN SUBCONTRACTING
(DEC 1996)

SUBCONTRACTS FOR COMMERCIAL
ITEMS (DEC 2010)

PREFERENCE FOR U.S.-FLAG AIR
CARRIERS (JUNE 2003)

PREFERENCE FOR PRIVATELY OWNED
U.S.-FLAG COMMERCIAL VESSELS (FEB
2006)

TERMINATION (COST
REIMBURSEMENT) (MAY 2004)
(MODIFIED)

EXCUSABLE DELAYS (APR 1984)

GOVERNMENT SUPPLY SOURCES
(APR 2012)

INTERAGENCY FLEET MANAGEMENT
SYSTEM VEHICLES AND RELATED
SERVICES (JAN 1991)

CLAUSES INCORPORATED BY
REFERENCE (FEB 1998)

AUTHORIZED DEVIATIONS IN CLAUSES
(APR 1984)

COMPUTER GENERATED FORMS (JAN
1991)

WHISTLEBLOWER PROTECTION FOR
CONTRACTOR EMPLOYEES (DEC 2000)

SECURITY (MAR 2011)

CLASSIFICATION/DECLASSIFICATON
(SEP 1997)

FOREIGN TRAVEL (JUNE 2010)
PUBLIC AFFAIRS (DEC 2000)

ORGANIZATIONAL CONFLICTS OF
INTEREST (AUG 2009) ALERNATE I

KEY PERSONNEL (DEC 2000)

ACQUISITION OF REAL PROPERTY
(MAR 2011)

DISPLACED EMPLOYEE HIRING

| -4

None
None

None
None

None

None

None

Clause Attached (full text)

None
None

Correct last citation to read “41
CFR 101-38.”

Clause Attached (full text)

Clause Attached (Full Text)

None
None

None
None

None

None

Paragraph (b)(2)(i) three (3) years.
The words “advisory and
assistance services” used
throughout this clause shall be

changed to “management and
professional support services”

Section J — Appendix G
None

None
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1.86

1.87

1.88

1.89
1.90

1.91

1.92
1.93

1.94
1.95

1.96
1.97

1.98
1.99

1.100
1.101
1.102
1.103

1.104

1.105
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DEAR 952.251-70

DEAR 970.5203-1

DEAR 970.5203-2

DEAR 970.5203-3

DEAR 970.5204-1
DEAR 970.5204-2

DEAR 970.5204-3

DEAR 970.5208-1
DEAR 970.5215-1

RESERVED
DEAR 970.5215-3

RESERVED
DEAR 970.5222-1

DEAR 970.5222-2
DEAR 970.5223-1

RESERVED

DEAR 970.5226-1
DEAR 970.5226-3
DEAR 970.5227-1

DEAR 970.5227-4

DEAR 970.5227-5

DE-AC96-03P092207

PREFERENCE (JUNE 1997)

CONTRACTOR EMPLOYEE TRAVEL
DISCOUNTS (AUG 2009)

MANAGEMENT CONTROLS (JUNE 2007)

PERFORMANCE IMPROVEMENT AND
COLLABORATION (MAY 2006)

CONTRACTOR’S ORGANIZATION (DEC
2000) (DEVIATION) [USE DEAR 970.5204-
12 CONTRACTOR’S ORGANIZATION
(APR 1984)]

COUNTERINTELLIGENCE (DEC 2010)

LAWS, REGULATIONS, AND
DOE/SPRPMO DIRECTIVES (DEC 2000)

ACCESS TO AND OWNERSHIP OF
RECORDS (JULY 2005)

PRINTING (DEC 2000)

TOTAL AVAILABLE FEE: BASE FEE
AMOUNT AND PERFORMANCE FEE
AMOUNT (DEC 2000), ALTERNATE |
(DEC 2000) AND ALTERNATE IIl (DEC
2000)

CONDITIONAL PAYMENT OF FEE,
PROFIT, AND OTHER INCENTIVES —
FACILITY MANAGEMENT CONTRACTS
(AUG 2009), ALTERNATE Il (AUG 2009)

COLLECTIVE BARGAINING
AGREEMENTS-MANAGEMENT AND
OPERATING CONTRACTS (DEC 2000)

OVERTIME MANAGEMENT (DEC 2000)

INTEGRATION OF ENVIRONMENT,
SAFETY AND HEALTH INTO WORK
PLANNING AND EXECUTION (DEC 2000)

DIVERSITY PLAN (DEC 2000)
COMMUNITY COMMITMENT (DEC 2000)

RIGHTS IN DATA—FACILITIES (DEC
2000)

AUTHORIZATION AND CONSENT (AUG
2002)

NOTICE AND ASSISTANCE REGARDING
PATENT AND COPYRIGHT
INFRINGEMENT

(AUG 2002)

-5

Modification 129

None

None

None

Clause Attached (Full Text)

None
None

Contractor-owned records: (b):
Paragraphs (1) through (4)
(Paragraph (5) is not applicable
to this solicitation/contract)
None

Alternate Il1, paragraph (f):
10 calendar days

Clause Attached (Full Text)

None

None
None

None
None
None

None

None



1.106

1.107

1.108

1.109

1.110
11111

1.112

1.113

1.114

1.115

1.116

1.117

1.118

1.119
1.120

1.121
1.122

1.123
1.124

1.125
1.126
1.127
1.128
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DEAR 970.5227-6

DEAR 970.5227-8

DEAR 970.5227-11

DEAR 970.5228-1

DEAR 970.5229-1
DEAR 970.5231-4

DEAR 970.5232-1

DEAR 970.5232-2

DEAR 970.5232-3

DEAR 970.5232-4

DEAR 970.5232-5

DEAR 970.5232-6

DEAR 970.5232-7

DEAR 970.5232-8
DEAR 970.5236-1

RESERVED
DEAR 970.5242-1

DEAR 970.5243-1
DEAR 970.5244-1

DEAR 970.5245-1
RESERVED
RESERVED

FAR 52.233-4
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PATENT INDEMNITY
SUBCONTRACTORS (DEC 2000)

REFUND OF ROYALTIES (AUG 2002)

PATENT RIGHTS - MANAGEMENT AND
OPERATING CONTRACTS, FOR PROFIT
CONTRACTOR, NON-TECHNOLOGY
TRANSFER (DEC 2000)

INSURANCE-LITIGATION AND CLAIMS
(AUG 2009)

STATE AND LOCAL TAXES (DEC 2000)

PREEXISTING CONDITIONS (DEC 2000)
ALTERNATE I (DEC 2000)

REDUCTION OR SUSPENSION OF
ADVANCE, PARTIAL, OR PROGRESS
PAYMENTS (DEC 2000)

PAYMENTS AND ADVANCES (DEC 2000)
ALTERNATE Il (DEC 2000), ALTERNATE
11l (DEC 2000)

ACCOUNTS, RECORDS, AND
INSPECTION (DEC 2010)

OBLIGATION OF FUNDS (DEC 2000)

LIABILITY WITH RESPECT TO COST
ACCOUNTING STANDARDS (DEC 2000)

WORK FOR OTHERS FUNDING
AUTHORIZATIONS (DEC 2000)

FINANCIAL MANAGEMENT SYSTEM
(DEC 2000)

INTEGRATED ACCOUNTING (DEC 2000)

GOVERNMENT FACILITY
SUBCONTRACT APPROVAL (DEC 2000)

PENALTIES FOR UNALLOWABLE COSTS
(AUG 2009)

CHANGES (DEC 2000)

CONTRACTOR PURCHASING SYSTEM
(AUG 2009)

PROPERTY (DEC 2000)

APPLICABLE LAW FOR BREACH OF
CONTRACT CLAIM (OCT 2004)
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None
None

None

None

None

Insert in paragraph (a) “April 1,
2003” “Strategic Petroleum

Reserve” “DE-AC96-
93P018000”

None

Insert in Paragraph (c)
“Appendix C”

None

Insert in Paragraph (a) “Set
forth in Section B.” Insert in
Paragraph (c) “90”, “90”.
None

None

None

None
None

None

None
None

None

None



1.129

1.130

1.131

1.132

1.133

1.134

1.135

1.136

1.137

DOE-
1-1002

DOE-
1-1003

DOE-
1-1004

DOE-
1-1005

1.138

1.139

1.140

1.141

1.142

SEC |

FAR 52.204-9

FAR 52.222-50

FAR 52.223-15

FAR 52.239-1

FAR 52.204-10

FAR 52.223-2

FAR 52.203-13

FAR 52.203-14

FAR 52.223-16

RESERVED

RESERVED

RESERVED

RESERVED

FAR 52.222-54

FAR 52.223-17

DEAR 970.5223-6

DEAR 970.5223-7

FAR 52.223-18
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PERSONAL IDENTITY VERIFICATION OF
CONTRACTOR PERSONNEL (JAN 2011)

COMBATING TRAFFICKING IN PERSONS
(FEB 2009)

ENERGY EFFICIENCY IN ENERGY
CONSUMING PRODUCTS (DEC 2007)

PRIVACY OR SECURITY SAFEGUARDS
(AUG 1996)

REPORTING SYBCONTRACT AWARDS
(SEPT 2007)

AFFIRMATIVE PROCUREMENT OF
BIOBASED PRODUCTS UNDER SERVICE
AND CONSTRUCTION CONTRACTS (DEC
2007)

CONTRACTOR CODE OF BUSINESS
ETHICS AND CONDUCT (APR 2010)

DISPLAY OF HOTLINE POSTERS (DEC
2007)

IEEE STANDARD FOR THE
ENVIRONMENTAL ASSESSMENT OF
PERSONAL COMPUTER PRODUCTS
(DEC 2007)

EMPLOYMENT ELIGIBILITY
VERIFICATION (JAN 2009)

AFFIRMATIVE PROCUREMENT OF EPA-
DESIGNATED ITEMS IN SERVICE AND
CONSTRUCTION CONTRACTS (MAY
2008)

EXECUTIVE ORDER 13423,
STRENGTHENING FEDERAL,
ENVIRONMENTAL, ENERGY, AND
TRANSPORTATION MANAGEMENT
(OCT 2010)

SUSTAINABLE ACQUISITION PROGRAM
(OCT 2010)

ENCOURAGING CONTRACTOR
POLICIES TO BAN TEXT MESSAGING
WHILE DRIVING (AUG 2011)

-7

None
None
None
None
None

None

None

Insert in Paragraph (b) (3)
Posters — DOE Hotline Poster.
Obtain from
http://ig.energy.gov/hotline.htm

None

None

None

None

None

None
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Clause 1.68 FAR 52.249-6 - TERMINATION (COST REIMBURSEMENT) (MAY 2004)
(MODIFIED)

SEC |

(@) The Government may terminate performance of work under this contract in whole or,
from time to time, in part, if-

(1) The Contracting Officer determines that a termination is in the Government's
interest; or

(2) The Contractor defaults in performing this contract and fails to cure the default
within 10 days (unless extended by the Contracting Officer) after receiving a notice
specifying the default. "Default™ includes failure to make progress in the work so as to
endanger performance.

(b) The Contracting Officer shall terminate by delivering to the Contractor a Notice of
Termination specifying whether termination is for default of the Contractor or for
convenience of the Government, the extent of termination, and the effective date. If, after
termination for default, it is determined that the Contractor was not in default or that the
Contractor's failure to perform or to make progress in performance is due to causes beyond
the control and without the fault or negligence of the Contractor as set forth in the Excusable
Delays clause, the rights and obligations of the parties will be the same as if the termination
was for the convenience of the Government.

(c) After receipt of a Notice of Termination, and except as directed by the Contracting
Officer, the Contractor shall immediately proceed with the following obligations, regardless
of any delay in determining or adjusting any amounts due under this clause:

(1) Stop work as specified in the notice.

(2) Place no further subcontracts or orders (referred to as subcontracts in this clause),
except as necessary to complete the continued portion of the contract.

(3) Terminate all subcontracts to the extent they relate to the work terminated.

(4) Assign to the Government, as directed by the Contracting Officer, all right, title, and
interest of the Contractor under the subcontracts terminated, in which case the
Government shall have the right to settle or to pay any termination settlement
proposal arising out of those terminations.

(5) With approval or ratification to the extent required by the Contracting Officer, settle
all outstanding liabilities and termination settlement proposals arising from the
termination of subcontracts, the cost of which would be reimbursable in whole or in
part, under this contract; approval or ratification will be final for purposes of this
clause.

(6) Transfer title (if not already transferred) and, as directed by the Contracting Officer,
deliver to the Government-
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(i) The fabricated or unfabricated parts, work in process, completed work,
supplies, and other material produced or acquired for the work terminated,;

(i) The completed or partially completed plans, drawings, information, and other
property that, if the contract had been completed, would be required to be
furnished to the Government; and

(i) The jigs, dies, fixtures, and other special tools and tooling acquired or
manufactured for this contract, the cost of which the Contractor has been or
will be reimbursed under this contract.

(7) Complete performance of the work not terminated.

(8) Take any action that may be necessary, or that the Contracting Officer may direct, for
the protection and preservation of the property related to this contract that is in the
possession of the Contractor and in which the Government has or may acquire an
interest.

(9) Use its best efforts to sell, as directed or authorized by the Contracting Officer, any
property of the types referred to in paragraph (c)(6) of this clause; provided, however,
that the Contractor (i) is not required to extend credit to any purchaser and (ii) may
acquire the property under the conditions prescribed by, and at prices approved by, the
Contracting Officer. The proceeds of any transfer or disposition will be applied to
reduce any payments to be made by the Government under this contract, credited to
the price or cost of the work, or paid in any other manner directed by the Contracting
Officer.

(d) The Contractor shall submit complete termination inventory schedules no later than 120 days
from the effective date of termination, unless extended in writing by the Contracting Officer
upon written request of the Contractor within this 120-day period.

(e) After expiration of the plant clearance period as defined in Subpart 49.001 of the Federal
Acquisition Regulation, the Contractor may submit to the Contracting Officer a list, certified as
to quantity and quality, of termination inventory not previously disposed of, excluding items
authorized for disposition by the Contracting Officer. The Contractor may request the
Government to remove those items or enter into an agreement for their storage. Within 15 days,
the Government will accept the items and remove them or enter into a storage agreement. The
Contracting Officer may verify the list upon removal of the items, or if stored, within 45 days
from submission of the list, and shall correct the list, as necessary, before final settlement.

(f) After termination, the Contractor shall submit a final termination settlement proposal to the
Contracting Officer in the form and with the certification prescribed by the Contracting Officer.
The Contractor shall submit the proposal promptly, but no later than 1 year from the effective
date of termination, unless extended in writing by the Contracting Officer upon written request
of the Contractor within this 1-year period. However, if the Contracting Officer determines that
the facts justify it, a termination settlement proposal may be received and acted on after 1 year
or any extension. If the Contractor fails to submit the proposal within the time allowed, the
Contracting Officer may determine, on the basis of information available, the amount, if any,
due the Contractor because of the termination and shall pay the amount determined.

(9) Subject to paragraph (f) of this clause, the Contractor and the Contracting Officer may agree on

the whole or any part of the amount to be paid (including an allowance for fee) because of the
termination. The contract shall be amended, and the Contractor paid the agreed amount.
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(h) If the Contractor and the Contracting Officer fail to agree in whole or in part on the amount of

(i)

)

SEC |

costs and/or fee to be paid because of the termination of work, the Contracting Officer shall
determine, on the basis of information available, the amount, if any, due the Contractor, and
shall pay that amount, which shall include the following:

(1) All costs reimbursable under this contract, not previously paid, for the performance of this
contract before the effective date of the termination, and those costs that may continue for a
reasonable time with the approval of or as directed by the Contracting Officer; however, the
Contractor shall discontinue those costs as rapidly as practicable.

(2) The cost of settling and paying termination settlement proposals under terminated
subcontracts that are properly chargeable to the terminated portion of the contract if not
included in paragraph (h)(1) of this clause.

(3) The reasonable costs of settlement of the work terminated, including-

(i)  Accounting, legal, clerical, and other expenses reasonably necessary for the
preparation of termination settlement proposals and supporting data;

(i)  The termination and settlement of subcontracts (excluding the amounts of such
settlements); and

(iii) Storage, transportation, and other costs incurred, reasonably necessary for the
preservation, protection, or disposition of the termination inventory. If the termination
is for default, no amounts for the preparation of the Contractor's termination
settlement proposal may be included.

(4) A portion of the fee payable under the contract, determined as follows:

(i) If the contract is terminated for the convenience of the Government, the settlement
shall include a percentage of the fee equal to the percentage of completion of work
contemplated under the contract, but excluding subcontract effort included in
subcontractors' termination proposals, less previous payments for fee.

(it)  If the contract is terminated for default, the total fee payable shall be such
proportionate part of the fee as the total number of articles (or amount of services)
delivered to and accepted by the Government is to the total number of articles (or
amount of services) of a like kind required by the contract.

(5) If the settlement includes only fee, it will be determined under paragraph (h)(4) of this
clause.

The cost principles and procedures in Part 31 of the Federal Acquisition Regulation as
supplemented in subpart 970.31 of the Department of Energy Regulation, in effect on the date
of this contract, shall govern all costs claimed, agreed to, or determined under this clause.

The Contractor shall have the right of appeal, under the Disputes clause, from any
determination made by the Contracting Officer under paragraph (f), (h), or (I) of this clause,
except that if the Contractor failed to submit the termination settlement proposal within the
time provided in paragraph (f) and failed to request a time extension, there is no right of appeal.
If the Contracting Officer has made a determination of the amount due under paragraph (f), (h)
or (I) of this clause, the Government shall pay the Contractor-
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(1) The amount determined by the Contracting Officer if there is no right of appeal or if no
timely appeal has been taken; or

(2) The amount finally determined on an appeal.
(K) In arriving at the amount due the Contractor under this clause, there shall be deducted-

(1) All unliquidated advance or other payments to the Contractor, under the terminated portion
of this contract;

(2) Any claim which the Government has against the Contractor under this contract; and

(3) The agreed price for, or the proceeds of sale of materials, supplies, or other things acquired
by the Contractor or sold under this clause and not recovered by or credited to the
Government.

() The Contractor and Contracting Officer must agree to any equitable adjustment in fee for the
continued portion of the contract when there is a partial termination. The Contracting Officer
shall amend the contract to reflect the agreement.

(m)(1) The Government may, under the terms and conditions it prescribes, make partial payments
and payments against costs incurred by the Contractor for the terminated portion of the
contract, if the Contracting Officer believes the total of these payments will not exceed the
amount to which the Contractor will be entitled.

(2) If the total payments exceed the amount finally determined to be due, the Contractor shall
repay the excess to the Government upon demand, together with interest computed at the
rate established by the Secretary of the Treasury under 50 U.S.C. App. 1215(b)(2). Interest
shall be computed for the period from the date the excess payment is received by the
Contractor to the date the excess is repaid. Interest shall not be charged on any excess
payment due to a reduction in the Contractor's termination settlement proposal because of
retention or other disposition of termination inventory until 10 days after the date of the
retention or disposition, or a later date determined by the Contracting Officer because of the
circumstances.

(n) The provisions of this clause relating to fee are inapplicable if this contract does not include a
fee.

Clause I.72 FAR 52.252-2 - CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will make
their full text available. Also, the full text of a clause may be accessed electronically at
this/these address(es):

http://www.arnet.gov/far/ (Federal Acquisition Regulations)

Acquisition Regulation (Department of Energy Acquisition Regulations)

SEC | I-11


http://www.arnet.gov/far/
http://professionals.pr.doe.gov/ma5/MA-5Web.nsf/Procurement/Acquisition+Regulation?OpenDocument

DE-AC96-03P092207
Modification 129

Clause 1.73 FAR 52.252-6 - AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984)

(@) The use in this solicitation or contract of any Federal Acquisition Regulation
(48 CFR Chapter 1) clause with an authorized deviation is indicated by the addition
of "(DEVIATION)" after the date of the clause.

(b) The use in this solicitation or contract of any Department of Energy Regulation
(48 CFR Part 9) clause with an authorized deviation is indicated by the addition of
"(DEVIATION)" after the name of the regulation.

Clause 1.88 DEAR 970.5203-3- CONTRACTOR’S ORGANIZATION (DEC 2000) (DEVIATION)

[Use DEAR 970.5204-12 CONTRACTOR’S ORGANIZATION (APR 1984)]

(@  Organization chart. As promptly as possible after the execution of this Contract, the
Contractor shall furnish to the Contracting Officer a chart showing the names,
duties, and organization of key personnel to be employed in connection with the
work, and shall furnish from time to time supplementary information reflecting
changes therein.

(b)  Supervisory representative of Contractor. Unless otherwise directed by the
Contracting Officer, a competent full-time resident supervisory representative of the
Contractor satisfactory to the Contracting Officer shall be in charge of the work at
the site at all times. This also applies to off-site work.

(c)  Control of employees. The contractor shall be responsible for maintaining
satisfactory standards of employee competency, conduct, and integrity and shall be
responsible for taking such disciplinary action with respect to his employees as may
be necessary. In the event the Contractor fails to remove any employee from the
contract work whom DOE deems incompetent, careless, or insubordinate, or whose
continued employment on the work is deemed by DOE to be contrary to the public
interest, the Government reserves the right to require the Contractor to remove the
employee.

Clause 1.95 DEAR 970.5215-3 - CONDITIONAL PAYMENT OF FEE, PROFIT, AND OTHER

SEC |

INCENTIVES — FACILITY MANAGEMENT CONTRACTS (AUG 2009) ALTERNATE II
(AUG 2009)

(a) General. (1) The payment of earned fee, fixed fee, profit, or share of cost savings under this
contract is dependent upon —

(i) The Contractor's or Contractor employees' compliance with the terms and conditions
of this contract relating to environment, safety and health (ES&H), which includes worker
safety and health (WS&H), including performance under an approved Integrated Safety
Management System (ISMS); and

(i1) The Contractor's or Contractor employees' compliance with the terms and conditions
of this contract relating to the safeguarding of Restricted Data and other classified information.

(2) The ES&H performance requirements of this contract are set forth in its ES&H terms and
conditions, including the DOE approved Contractor ISMS or similar document. Financial
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incentives for timely mission accomplishment or cost effectiveness shall never compromise or
impede full and effective implementation of the ISMS and full ES&H compliance.

(3) The performance requirements of this contract relating to the safeguarding of Restricted
Data and other classified information are set forth in the clauses of this contract entitled,
"Security" and "Laws, Regulations, and DOE Directives," as well as in other terms and
conditions.

(4) If the Contractor does not meet the performance requirements of this contract relating to
ES&H or to the safeguarding of Restricted Data and other classified information during any
performance evaluation period established under the contract pursuant to the clause of this
contract entitled, “"Total Available Fee: Base Fee Amount and Performance Fee Amount,”
otherwise earned fee, fixed fee, profit or share of cost savings may be unilaterally reduced by
the Contracting Officer.

(b) Reduction Amount. (1) The amount of earned fee, fixed fee, profit, or share of cost savings
that may be unilaterally reduced will be determined by the severity of the performance failure
pursuant to the degrees specified in paragraphs (c) and (d) of this clause.

(2) If a reduction of earned fee, fixed fee, profit, or share of cost savings is warranted, unless
mitigating factors apply, such reduction shall not be less than 26% nor greater than 100% of the
amount of earned fee, fixed fee, profit, or the Contractor's share of cost savings for a first
degree performance failure, not less than 11% nor greater than 25% for a second degree
performance failure, and up to 10% for a third degree performance failure.

(3) In determining the amount of the reduction and the applicability of mitigating factors, the
Contracting Officer must consider the Contractor's overall performance in meeting the ES&H
or security requirements of the contract. Such consideration must include performance against
any site specific performance criteria/requirements that provide additional definition, guidance
for the amount of reduction, or guidance for the applicability of mitigating factors. In all cases,
the Contracting Officer must consider mitigating factors that may warrant a reduction below
the applicable range (see 48 CFR 970.1504-1-2). The mitigating factors include, but are not
limited to, the following ((v), (vi), (vii) and (viii) apply to ES&H only).

(i) Degree of control the Contractor had over the event or incident.

(i) Efforts the Contractor had made to anticipate and mitigate the possibility of the event in
advance.

(iii) Contractor self-identification and response to the event to mitigate impacts and recurrence.
(iv) General status (trend and absolute performance) of: ES&H and compliance in related areas;
or of safeguarding Restricted Data and other classified information and compliance in related
areas.

(v) Contractor demonstration to the Contracting Officer's satisfaction that the principles of
industrial ES&H standards are routinely practiced (e.g., Voluntary Protection Program, 1ISO
14000).

(vi) Event caused by "Good Samaritan™ act by the Contractor (e.qg., offsite emergency
response).

(vii) Contractor demonstration that a performance measurement system is routinely used to
improve and maintain ES&H performance (including effective resource allocation) and to
support DOE corporate decision-making (e.g., policy, ES&H programs).
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(viit) Contractor demonstration that an Operating Experience and Feedback Program is
functioning that demonstrably affects continuous improvement in ES&H by use of lessons-
learned and best practices inter- and intra-DOE sites.

(4)(i) The amount of fee, fixed fee, profit, or share of cost savings that is otherwise earned by a
Contractor during an evaluation period may be reduced in accordance with this clause if it is
determined that a performance failure warranting a reduction under this clause occurs within
the evaluation period.

(if) The amount of reduction under this clause, in combination with any reduction made under
any other clause in the contract, shall not exceed the amount of fee, fixed fee, profit, or the
Contractor's share of cost savings that is otherwise earned during the evaluation period.

(iii) For the purposes of this clause, earned fee, fixed fee, profit, or share of cost savings for the
evaluation period shall mean the amount determined by the Contracting Officer or Fee
Determination Official as otherwise payable based on the Contractor's performance during the
evaluation period. Where the contract provides for financial incentives that extend beyond a
single evaluation period, this amount shall also include: any provisional amounts determined
otherwise payable in the evaluation period; and, if provisional payments are not provided for,
the allocable amount of any incentive determined otherwise payable at the conclusion of a
subsequent evaluation period. The allocable amount shall be the total amount of the earned
incentive divided by the number of evaluation periods over which it was earned.

(iv) The Government will effect the reduction as soon as practicable after the end of the
evaluation period in which the performance failure occurs. If the Government is not aware of
the failure, it will effect the reduction as soon as practical after becoming aware. For any
portion of the reduction requiring an allocation the Government will effect the reduction at the
end of the evaluation period in which it determines the total amount earned under the incentive.
If at any time a reduction causes the sum of the payments the Contractor has received for fee,
fixed fee, profit, or share of cost savings to exceed the sum of fee, fixed fee, profit, or share of
cost savings the Contractor has earned (provisionally or otherwise), the Contractor shall
immediately return the excess to the Government. (What the Contractor "has earned" reflects
any reduction made under this or any other clause of the contract.)

(v) At the end of the contract —

(A) The Government will pay the Contractor the amount by which the sum of fee, fixed fee,
profit, or share of cost savings the Contractor has earned exceeds the sum of the payments the
Contractor has received; or

(B) The Contractor shall return to the Government the amount by which the sum of the
payments the Contractor has received exceeds the sum of fee, fixed fee, profit, or share of cost
savings the Contractor has earned. (What the Contractor "has earned" reflects any reduction
made under this or any other clause of the contract.)

(c) Environment, Safety and Health (ES&H). Performance failures occur if the Contractor does
not comply with the contract's ES&H terms and conditions, including the DOE approved
Contractor ISMS. The degrees of performance failure under which reductions of earned or
fixed fee, profit, or share of cost savings will be determined are:

(1) First Degree: Performance failures that are most adverse to ES&H. Failure to develop and
obtain required DOE approval of an ISMS is considered first degree. The Government will
perform necessary review of the ISMS in a timely manner and will not unreasonably withhold
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approval of the Contractor's ISMS. The following performance failures or performance failures
of similar import will be considered first degree.

(1) Type A accident (defined in DOE Order 225.1A).
(if) Two Second Degree performance failures during an evaluation period.

(2) Second Degree: Performance failures that are significantly adverse to ES&H. They include
failures to comply with an approved ISMS that result in an actual injury, exposure, or
exceedence that occurred or nearly occurred but had minor practical long-term health
consequences. They also include breakdowns of the Safety Management System. The
following performance failures or performance failures of similar import will be considered
second degree:

(1) Type B accident (defined in DOE Order 225.1A).

(if) Non-compliance with an approved ISMS that results in a near miss of a Type A or B
accident. A near miss is a situation in which an inappropriate action occurs, or a necessary
action is omitted, but does not result in an adverse effect.

(iii) Failure to mitigate or notify DOE of an imminent danger situation after discovery, where
such notification is a requirement of the contract.

(3) Third Degree: Performance failures that reflect a lack of focus on improving ES&H. They
include failures to comply with an approved ISMS that result in potential breakdown of the
System. The following performance failures or performance failures of similar import will be
considered third degree:

(1) Failure to implement effective corrective actions to address deficiencies/non-compliances
documented through: external (e.g., Federal) oversight and/or reported per DOE Order 231.1-2
requirements; or internal oversight of DOE Order 440.1A requirements.

(ii) Multiple similar non-compliances identified by external (e.g., Federal) oversight that in
aggregate indicate a significant programmatic breakdown.

(iii) Non-compliances that either have, or may have, significant negative impacts to the worker,
the public, or the environment or that indicate a significant programmatic breakdown.

(iv) Failure to notify DOE upon discovery of events or conditions where notification is required
by the terms and conditions of the contract.

(d) Safeguarding Restricted Data and Other Classified Information. Performance failures occur
if the Contractor does not comply with the terms and conditions of this contract relating to the
safeguarding of Restricted Data and other classified information. The degrees of performance
failure under which reductions of fee, profit, or share of cost savings will be determined are as
follows:

(1) First Degree: Performance failures that have been determined, in accordance with
applicable law, DOE regulation, or directive, to have resulted in, or that can reasonably be
expected to result in, exceptionally grave damage to the national security. The following are
examples of performance failures or performance failures of similar import that will be
considered first degree:

(i) Non-compliance with applicable laws, regulations, and DOE directives actually resulting in,
or creating a risk of, loss, compromise, or unauthorized disclosure of Top Secret Restricted
Data or other information classified as Top Secret, any classification level of information in a
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Special Access Program (SAP), information identified as sensitive compartmented information
(SCI), or high risk nuclear weapons-related data.

(i) Contractor actions that result in a breakdown of the safeguards and security management
system that can reasonably be expected to result in the loss, compromise, or unauthorized
disclosure of Top Secret Restricted Data, or other information classified as Top Secret, any
classification level of information in a SAP, information identified as SCI, or high risk nuclear
weapons-related data.

(iii) Failure to promptly report the loss, compromise, or unauthorized disclosure of Top Secret
Restricted Data, or other information classified as Top Secret, any classification level of
information in a SAP, information identified as SCI, or high risk nuclear weapons-related data.
(iv) Failure to timely implement corrective actions stemming from the loss, compromise, or
unauthorized disclosure of Top Secret Restricted Data or other information classified as Top
Secret, any classification level of information in a SAP, information identified as SCI, or high
risk nuclear weapons-related data.

(2) Second Degree: Performance failures that have been determined, in accordance with
applicable law, DOE regulation, or directive, to have actually resulted in, or that can reasonably
be expected to result in, serious damage to the national security. The following are examples of
performance failures or performance failures of similar import that will be considered second
degree:

(1) Non-compliance with applicable laws, regulations, and DOE directives actually resulting in,
or creating risk of, loss, compromise, or unauthorized disclosure of Secret Restricted Data or
other information classified as Secret.

(ii) Contractor actions that result in a breakdown of the safeguards and security management
system that can reasonably be expected to result in the loss, compromise, or unauthorized
disclosure of Secret Restricted Data, or other information classified as Secret.

(iii) Failure to promptly report the loss, compromise, or unauthorized disclosure of Restricted
Data or other classified information regardless of classification (except for information covered
by paragraph (d)(1)(iii) of this clause).

(iv) Failure to timely implement corrective actions stemming from the loss, compromise, or
unauthorized disclosure of Secret Restricted Data or other classified information classified as
Secret.

(3) Third Degree: Performance failures that have been determined, in accordance with
applicable law, regulation, or DOE directive, to have actually resulted in, or that can reasonably
be expected to result in, undue risk to the common defense and security. In addition, this
category includes performance failures that result from a lack of Contractor management and/or
employee attention to the proper safeguarding of Restricted Data and other classified
information. These performance failures may be indicators of future, more severe performance
failures and/or conditions, and if identified and corrected early would prevent serious incidents.
The following are examples of performance failures or performance failures of similar import
that will be considered third degree:

(i) Non-compliance with applicable laws, regulations, and DOE directives actually resulting in,
or creating risk of, loss, compromise, or unauthorized disclosure of Restricted Data or other
information classified as Confidential.

(ii) Failure to promptly report alleged or suspected violations of laws, regulations, or directives
pertaining to the safeguarding of Restricted Data or other classified information.
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(i) Failure to identify or timely execute corrective actions to mitigate or eliminate identified
vulnerabilities and reduce residual risk relating to the protection of Restricted Data or other
classified information in accordance with the Contractor's Safeguards and Security Plan or
other security plan, as applicable.

(iv) Contractor actions that result in performance failures which unto themselves pose minor
risk, but when viewed in the aggregate indicate degradation in the integrity of the Contractor's
safeguards and security management system relating to the protection of Restricted Data and
other classified information.

(e) Minimum requirements for specified level of performance. (1) At a minimum the Contractor must
perform the following:

(1) The requirements with specific incentives which do not require the achievement of cost efficiencies
in order to be performed at the level of performance set forth in the Statement of Work, Work
Authorization Directive, or similar document unless an otherwise minimum level of performance has
been established in the specific incentive;

(i) All of the performance requirements directly related to requirements specifically incentivized
which do not require the achievement of cost efficiencies in order to be performed at a level of
performance such that the overall performance of these related requirements is at an acceptable level,
and

(iii) All other requirements at a level of performance such that the total performance of the contract is
not jeopardized.

(2) The evaluation of the Contractor's achievement of the level of performance shall be unilaterally
determined by the Government. To the extent that the Contractor fails to achieve the minimum
performance levels specified in the Statement of Work, Work Authorization Directive, or similar
document, during the performance evaluation period, the DOE Operations/Field Office Manager, or
designee, may reduce any otherwise earned fee, fixed fee, profit, or shared net savings for the
performance evaluation period. Such reduction shall not result in the total of earned fee, fixed fee,
profit, or shared net savings being less than 25% of the total available fee amount. Such 25% shall
include base fee, if any.

(f) Minimum requirements for cost performance. (1) Requirements incentivized by other than cost
incentives must be performed within their specified cost constraint and must not adversely impact the
costs of performing unrelated activities.

(2) The performance of requirements with a specific cost incentive must not adversely impact the costs
of performing unrelated requirements.

(3) The Contractor's performance within the stipulated cost performance levels for the performance
evaluation period shall be determined by the Government. To the extent the Contractor fails to achieve
the stipulated cost performance levels, the DOE Operations/Field Office Manager, or designee, may
reduce in whole or in part any otherwise earned fee, fixed fee, profit, or shared net savings for the
performance evaluation period. Such reduction shall not result in the total of earned fee, fixed fee,
profit or shared net savings being less than 25% of the total available fee amount. Such 25% shall
include base fee, if any.
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DOE/SPRPMO

DIRECTIVES Date Title
DOE O 130.1 09/29/95 Budget Formulation Process
DOE O 142.3A 10/14/10 Unclassified Foreign Visits and Assignments
DOE O 150.1 05/08/08 Continuity Program
DOE O 151.1C 11/02/05 Comprehensive Emergency Management System
DOE O 200.1A 12/23/08 Information Management Program
DOE O 205.1B 05/16/11 Department of Energy Cyber Security Program
DOE O 206.1 01/16/09 Department of Energy Privacy Program
DOE O 210.2A 04/08/11 DOE Corporate Operating Experience Program
DOE O 221.1A 04/19/08 Reporting Fraud, Waste, and Abuse to the Office of Inspector General
DOE O 221.2A 02/25/08 Cooperation with the Office of Inspector General
DOE O 225.1B 03/04/11 Accident Investigations
DOE O 226.1B 04/25/11 Implementation of DOE Oversight Policy
DOE O 227.1 08/30/11 Independent Oversight Program
DOE 0 231.1B 06/27/11 Environment, Safety and Health Reporting
'DOE 0 243.1A 11/07/11 Records Management Program
DOE O 243.2 02/02/06 Vital Records
DOE O 251.1A 01/30/98 Directives System
DOE O 252.1A 02/23/11 Technical Standards
DOE O 350.1 09/30/96 Contractor Human Resource Management Programs
Change 001 05/08/98
Change 002 11/22/09
Change 003 02/23/10
DOE 0 412.1 04/20/99 Work Authorization System
DOE 0413.1B 10/28/08 Internal Control Program
DOE 0 413.3B 11/29/10 Program and Project Management for the Acquisition of Capital Assets
DOE 0 414.1D 04/25/11 Quality Assurance
DOE 0 420.1B 12/22/05 Facility Safety
Change 1 04/19/10
DOE 0 422.1 06/29/10 Conduct of Operations
DOE 0 430.1B 09/24/03 Real Property Asset Management
Change 1 02/08/08

! The Directive will be revisited in approximately 9 months to address the DOE requirements.
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Change 2 04/25/11

DOE 0 436.1 05/02/11 Departmental Sustainability

DOE O 440.2C 06/15/11 Aviation Management and Safety

Admin Change 1 06/22/11

DOE O 442.1A 06/06/01 Employee Concerns Program

DOE O 442.2 07/29/11 Differing Professional Opinions for Technical Issues Involving Environment, Safety
and Health

DOE 0 460.1C 05/14/10 Packaging and Transportation Safety

DOE O 460.2A 12/22/04 Departmental Materials Transportation and Packaging Management

DOE O 470.3B 08/12/08 Graded Security Protection Plan

DOE O 470.4B 07/21/11 Safeguards and Security Program

DOE 0 471.1B 03/01/10 Identification and Protection of Unclassified Controlled Nuclear Information

DOE 0 471.3 04/09/03 Identifying and Protecting Official Use Only Information

Admin Chg 1 01/13/11

DOE O 471.6 06/20/11 Information Security

’DOE 0 473.3 06/27/11 Protection Program Operations

DOE 0 475.1 12/10/04 Counterintelligence Program

DOE O 475.2A 02/01/11 Identifying Classified Information

DOE 0 534.1B 01/06/03 Accounting

DOE 0 544.1 10/12/04 Priorities and Allocations Program

DOE 0 551.1C 06/24/08 Official Foreign Travel

DOE 0 580.1 12/07/05 Department of Energy Personal Property Management Program

Change 1 05/08/08

DOE 1450.4 11/12/92 Consensual Listening-In to or Recording Telephone/Radio Conversations

DOE O 2340.1C 06/08/92 Coordination of General Accounting Office Activities

DOE 5639.8A 07/23/93 Security of Foreign Intelligence Information and Sensitive Compartmented
Information Facilities

DOE 5670.1A 01/15/92 Management and Control of Foreign Intelligence

DOE M 205.1-3 04/17/06 Telecommunications Security Manual

DOE M 231.1-2 08/19/03 Occurrence Reporting and Processing of Operations Information

DOE M 251.1-1A 01/30/98 Directives System Manual

DOE M 440.1-1A 01/09/06 DOE Explosives Manual

DOE M 441.1-1 03/07/08 Nuclear Material Packaging Manual

DOE M 450.4-1 11/01/06 Integrated Safety Management System Manual

2 CRD incorporated IAW DOE Letter 11-SEOD-030 dated 10/19/11.
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DOE M 470.4-4A Section D 01/16/09 Technical Surveillance Countermeasures

DOE M 470.4-5 08/26/05 Personnel Security

DOE M 470.4-6 08/26/05 Nuclear Material Control and Accountability

DOE M 470.4-7 08/26/05 Safeguards and Security Program References

DOE M 471.3-1 04/09/03 Manual for Identifying and Protecting Official Use Only Information

Admin Chg 1 01/13/11

DOE M 475.1-1B 08/28/07 Manual for Identifying Classified Information

DOE N 203.1 10/02/00 Software Quality Assurance

DOE N 205.2 11/01/99 Foreign National Access to Cyber Systems

DOE N 205.3 11/23/99 Password Generation, Protection, and Use

DOE N 205.8 02/11/04 Cyber Security Requirements for Wireless Devices and Information Systems

DOE N 205.9 02/19/04 Certification and Accreditation Process for Information Systems Including National
Security Systems

DOE N 205.10 02/19/04 Cyber Security Requirement for Risk Management

DOE N 205.11 02/19/04 Security Requirements for Remote Access to DOE and Applicable Contractor
Information Technology Systems

DOE N 206.4 06/29/07 Personal ldentity Verification

SPRPMO O 130.1B 03/14/05 Management and Operating Contractor's Annual Operating Plan Formulation and

Change 1 Execution

SPRPMO O 151.2B 06/06/06 Drawdown Readiness Program

SPRPMO O 200.1 12/11/00 Intranet/Internet Web Page Publishing Process

SPRPMO O 200.2A 08/29/06 Information Management Council and Information Systems Planning Committee

SPRPMO O 200.3 07/12/07 Information Technology Guidance Implementation Process

SPRPMO O 206.4 09/01/10 Background Checks and Badging

SPRPMO O 210.1A 09/22/06 Milestone Control

SPRPMO 0 220.1C 10/04/06 On-Site Management Appraisals

SPRPMO O 220.2D 07/15/09 Observation Reports

SPRPMO 0O 226.1A 01/31/12 Implementation of Department of Energy Oversight Policy

SPRPMO O 231.1A 03/22/07 Occurrence Reporting and Processing System

Change 1 11/26/08

Change 2 03/23/11

SPRPMO O 413.3 12/22/10 Crude Oil Quality and Test Criteria

Change 1 01/06/12

SPRPMO 0 414.1C 11/02/11 Quality Assurance

SPRPMO O 416.1 08/10/10 SPRPMO Petroleum Accountability

SPRPMO 0 420.1C 12/15/11 Conduct of Operations Requirements for SPR Facilities

Sec J App.F
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SPRPMO O 430.1B 12/14/07 SPRPMO Reliability, Availability and Maintainability Program

Change 1 12/23/08

SPRPMO O 431.1A 07/25/11 SPR Design Criteria

SPRPMO O 432.1B 05/13/09 SPR Facilities/Equipment Turnover and Startup Procedure

SPRPMO O 433.1B 09/27/07 Maintenance Management Program

Change 1 12/20/11

SPRPMO 0 434.1C 03/12/08 Recovery Program

SPRPMO O 440.2B 02/27/08 Aviation Implementation Plan

SPRPMO O 440.4 08/16/07 Policy on Preventing Violence in the Workplace

SPRPMO O 451.1D 12/22/10 SPRPMO National Environmental Policy Act (NEPA) Implementation Plan

SPRPMO 0 471.4 06/30/04 Reporting Incidents of Security Concern

SPRPMO 0O 534.1A 03/27/06 Financial Accounting for the SPR Crude Qil Inventory

SPRPMO M 243.1-1C 04/10/06 Records Disposition Manual

SPRPMO M 410.1-1A 11/10/03 Configuration Management Program Manual

Change 1 08/30/06

SPRPMO M 414.1-1A 09/30/03 Quality Assurance Manual

SPRPMO M 442.1-1A 06/04/02 Employee Concerns Manual

Change 1 08/25/04

SPRPMO M 470.4-1 07/13/07 SPRPMO Security Manual

*SPRPMO N 450.1 12/02/11 Implementation of Environmental, Safety and Health Contractor Requirements
Documents

SPRPMO N 450.5B 10/04/11 SPR Environment, Security, Safety, Health, and Emergency Preparedness Goals, FY
2012

® This Notice cancels SPRPMO M 450.1-1B (CRD), the Environment Interface Working Agreement dated 08/12/09 and the Safety and Health Interface Working
Agreement dated 05/08/06.

Sec J App.F F-4 (April 2012)
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APPENDIX G - KEY PERSONNEL

Pursuant to the clause entitled “Key Personnel,” the following positions are considered to be

essential to work being performed.

Title
Project Manager
Director, Operations and Maintenance
Site Director — West Hackberry
Site Director — Bayou Choctaw
Site Director — Big Hill
Site Director — Bryan Mound
Director, Cavern Integrity
Director, Engineering
Director, Data Systems
Director, Technical Support Systems
Director, Security and Emergency Preparedness
Director, Human Resources & Development
Director, Finance/CFO
Manager, Energy and Sustainment
General Counsel

SecJ J-App.G-1

Name
Robert McGough
J. P. Martinez
Roger Marcantel
Scott Landry
Ronnie Johnson
Jimmy Salinas
James (Mark) Erskine
Vacant
Leslie Williams
William Bozzo
Duane Johnson
Dione Heusel
Colleen Yates
Walter E. Newcomb, Ph.D.
Vacant
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DYNMCDERMOTT PETROLEUM OPERATIONS COMPANY
MANAGERIAL PERSONNEL

Position

PROJECT MANAGER

Direct Reports:
Director, Operations & Maintenance

Director, Cavern Integrity

Director, Engineering

Director, Data Systems

Director, Technical Support Systems
Director, Finance

Director, Human Resources and Development
Director, Property and Facilities

Director, Security & Emergency Preparedness
Director, Internal Audit

General Counsel

Manager, Energy and Sustainment

Manager, Procurement

Manager, Project Management

Contracts Manager

OPERATIONS AND MAINTENANCE

Direct Reports:
Manager, Maintenance & Material

Manager, Operations

Site Directors:
Bayou Choctaw
Big Hill

Bryan Mound
West Hackberry

CAVERN INTEGRITY

Direct Report:
Manager, Field Workover

Manager, Technical Analysis
Manager, Cavern Operations
Manager, Cavern Workover Program
Manager, Field Workover

ENGINEERING

Direct Report:
Manager, Engineering

Direct Reports to Manager, Engineering:
Manager, Subcontracts Project Manager
Manager, Operational Systems
Manager, Technical Services

SecJ J-App. K-1

Employee
Robert McGough

J. P. Martinez
James (Mark) Erskine
Vacant

Leslie Williams
William Bozzo
Colleen Yates
Dione Heusel
Melvin Labat
Duane Johnson
William Coggin
Vacant

Walter Newcomb
Mary Leingang
Edwin Kapinus
Randy J. Sutton

Alan Mika
Darryl Rickner

Scott Landry
Ronnie Johnson
Jimmy Salinas
Roger Marcantel

Johnny C. Guillory, Sr.
Lisa Eldridge

Karen Wynn

Darryl Moore

Stephen Lowry

Janet Robert

Otto (Steve) Phillips
Patrick Mihalik
Brenda Daws



DATA SYSTEMS

Direct Reports:

Manager, Customer and Information Systems
Manager, Control Systems

Manager, Cyber Security

Manager, Business Systems & Software

TECHNICAL SUPPORT SERVICES

Direct Reports:
Manager, Environmental Department

Manager, Occupational Safety & Health
Manager, Quality Assurance
Manager, Office of Strategy Management

FINANCE

Direct Reports:
Manager, Cost Reporting

Manager, Financial Services

HUMAN RESOURCES & DEVELOPMENT

Direct Report:
Manager, Human Resources

Manager, Performance Development

PROPERTY & FACILITIES

Direct Report:
Manager, Property

SECURITY & EMERGENCY PREPAREDNESS

Direct Reports:
Manager, Emergency Preparedness

Manager, Personnel & Internal Security
Manager, Protection & Physical Security

INTERNAL AUDIT

Direct Report:
No managerial direct reports

GENERAL COUNSEL

Direct Reports:
Senior Project Counsel

Senior Project Counsel

SecJ J-App. K-2
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Bryan Roussel
Randal Bridges
Chris Shipp

John Baudouin

David Folse
Suzanne Broussard
Wade Sickinger
David Stoltz

Germaine Gross
Michele King

Ginger Roques
Al Crain

Rod Steib

Timothy Thomasson
Jeff Dugar
Jordan Jones

Randy Sutton
Sophia Ryan



