PART III – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

SECTION J LIST OF ATTACHMENTS

ATTACHMENT F – LIST OF APPLICABLE DOE/SPRPMO DIRECTIVES

Documents are available at:

DOE Directives at: https://www.directives.doe.gov.

SPRPMO Directives are available in the additional documents section of the M&O Contract

Recompetition Reading Room at: https://www.spr.doe.gov/doeec/MO Recompete.htm

| DOE/SPRPMO DIRECTIVES | <u>DATE</u> | <u>TITLE</u> |
|----------------------------------|-------------|--|
| DOE O 130.1A | 01/07/21 | Budget Planning, Formulation, Execution and Departmental Performance Management |
| DOE O 142.3B Chg 1 | 03/02/22 | Unclassified Foreign National Access Program |
| DOE O 150.1B | 12/21/21 | Continuity Programs |
| DOE O 151.1D Chg 1 (MinChg) | 10/04/19 | Comprehensive Emergency Management System |
| DOE O 200.1A Chg 2 (Ltd Chg) | 08/11/23 | Information Technology Management |
| DOE O 205.1C Chg 1 (LtdChg) | 02/03/22 | Department of Energy Cybersecurity Program |
| DOE O 206.1 Chg 1 (MinChg) | 11/01/18 | Department of Energy Privacy Program |
| DOE O 206.2 Chg 1 (LtdChg) | 09/02/22 | Identity, Credential and Access Management (ICAM) |
| DOE O 210.2A | 04/08/11 | DOE Corporate Operating Experience Program |
| DOE O 221.1B | 09/27/16 | Reporting Fraud, Waste, and Abuse to the Office of Inspector General |
| DOE O 221.2A | 02/25/08 | Cooperation with the Office of Inspector General |
| DOE O 225.1B | 03/04/11 | Accident Investigations |
| DOE O 226.1B Chg 1(Admin Chg) | 05/03/22 | Implementation of Department of Energy Oversight Policy |
| DOE O 227.1A Chg 1 (AdminChg) | 01/21/20 | Independent Oversight Program |
| DOE O 231.1B Admin Chg 1 | 11/28/12 | Environment, Safety and Health Reporting |
| DOE O 232.2A Chg 1 (MinChg) | 10/04/19 | Occurrence Reporting and Processing of Operations Information |
| DOE O 243.1C | 02/07/22 | Records Management Program |
| DOE O 252.1A Admin Chg 1 | 03/12/13 | Technical Standards Program |
| DOE O 350.1 Chg 7 (LtdChg) | 02/19/20 | Contractor Human Resource Management Programs |
| DOE O 413.3B Chg 7 (LtdChg) | 06/21/23 | Program and Project Management for the Acquisition of Capital Assets |

PART III – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

SECTION J LIST OF ATTACHMENTS

| DOE/SPRPMO | <u>DATE</u> | <u>TITLE</u> |
|---------------------|-------------|---|
| <u>DIRECTIVES</u> | | |
| DOE O 414.1D Chg 2 | 09/15/20 | Quality Assurance |
| (LtdChg) | | |
| DOE O 415.1 Chg 2 | 01/17/17 | Information Technology Project Management |
| (MinChg) | | |
| DOE O 420.1C Chg 3 | 10/14/19 | Facility Safety |
| (LtdChg) | | |
| DOE O 422.1 Chg 4 | 02/03/22 | Conduct of Operations |
| (LtdChg) | | |
| DOE O 436.1A | 04/25/23 | Departmental Sustainability |
| DOE O 440.2C Chg 3 | 03/21/23 | Aviation Management and Safety |
| (LtdChg) | | |
| DOE O 442.1B | 01/31/19 | Department of Energy Employee Concerns Program |
| DOE O 442.2 Chg 1 | 07/29/11 | Differing Professional Opinions for Technical Issues Involving |
| (PgChg) | 10/04/16 | Environmental, Safety and Health Technical Concerns |
| DOE O 460.1D Chg 1 | 06/10/22 | Hazardous Materials Packaging and Transportation Safety |
| (LtdChg) | | |
| DOE O 460.2B | 06/10/22 | Departmental Materials Transportation and Packaging Management |
| DOE O 470.3C Chg 1 | 09/09/20 | Design Basis Threat (DBT) Order |
| (LtdChg) | | |
| DOE O 470.4B Chg 3 | 09/23/21 | Safeguards and Security Program |
| (LtdChg) | | |
| DOE O 470.5 | 06/02/14 | Insider Threat Program |
| DOE O 470.6 Chg 1 | 01/11/17 | Technical Security Program |
| (MinChg) | | |
| DOE O 471.1B | 03/01/10 | Identification and Protection of Unclassified Controlled Nuclear Information |
| DOE O 471.6 Chg 4 | 08/22/23 | Information Security |
| (LtdChg) | | |
| DOE O 472.2A | 06/10/22 | Personnel Security |
| DOE O 475.1 | 12/10/04 | Counterintelligence Program |
| DOE O 475.2B | 10/03/14 | Identifying Classified Information |
| DOE O 520.1B Chg 1 | 11/11/22 | Financial Management and Chief Financial Officer Responsibilities |
| (LtdChg) | | |
| DOE O 544.1 Chg 1 | 11/07/17 | Priorities and Allocations Program |
| (AdminChg) | | |
| DOE 5639.8A | 07/23/93 | Security of Foreign Intelligence Information and Sensitive Compartmented Information Facilities |
| DOE 5670.1A | 01/15/92 | Management and Control of Foreign Intelligence |
| DOE G 580.1-1A Chg | 12/08/21 | Personal Property |
| 1 (Ltd Chg) | | |
| DOE M 441.1-1 Chg 1 | 02/24/16 | Nuclear Material Packaging |
| (Admin Chg) | | |

PART III – LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

SECTION J LIST OF ATTACHMENTS

| DOE/SPRPMO DIRECTIVES | <u>DATE</u> | <u>TITLE</u> |
|--------------------------|-------------|---|
| SPRPMO O 130.1C | 07/16/15 | Management and Operating Contractor's Annual Operating Plan Formulation and Execution |
| SPRPMO O 151.2D | 07/17/14 | Drawdown Readiness Program |
| SPRPMO O 200.2B | 03/14/16 | Information Management Council and Information Technology Planning |
| | | Committee |
| SPRPMO O 200.3A | 05/04/16 | Information Technology Guidance Implementation Process |
| SPRPMO O 206.2 | 06/02/16 | Multifactor Authentication |
| SPRPMO O 206.4B | 07/18/22 | Strategic Petroleum Reserve Project Management Office Background Reviews and Badging |
| SPRPMO O 210.1A | 09/22/06 | Milestone Control |
| *SPRPMO O 210.2C | 07/17/23 | SPRPMO Performance Measurement Order |
| SPRPMO O 210.3 | 10/23/13 | Strategic Petroleum Reserve Lessons Learned Program |
| SPRPMO O 220.1G | 09/17/21 | On-Site Management Appraisals |
| SPRPMO O 220.2E | 09/12/13 | SPRPMO Observation Reports |
| SPRPMO O 226.1D | 09/30/21 | SPRPMO Oversight Program |
| SPRPMO O 232.1A | 01/22/15 | Occurrence Reporting and Processing System |
| SPRPMO O 410 | 01/27/14 | SPRPMO Configuration Management Program |
| SPRPMO O 413.2A | 11/14/12 | Program and Project Management for the Acquisition of Capital Assets |
| SPRPMO O 413.3B | 08/02/21 | Crude Oil Quality Program and Test Criteria |
| SPRPMO O 414.1D | 06/08/15 | Quality Assurance Program |
| SPRPMO O 416.1C | 03/19/19 | SPRPMO Petroleum Accountability Order |
| SPRPMO O 420.1E | 11/25/19 | Conduct of Operations Requirements for SPR |
| SPRPMO O 430.1C | 02/16/16 | SPRPMO Reliability, Availability and Maintainability Program |
| SPRPMO O 431.1A | 07/25/11 | SPR Design Criteria |
| SPRPMO O 432.1C | 01/28/15 | SPR Facilities/Equipment Turnover and Startup Procedure |
| SPRPMO O 433.1B | 12/20/11 | Maintenance Management Program |
| Chg 1 | | |
| SPRPMO O 434.1D | 08/06/14 | Recovery Program |
| SPRPMO O 436.1B | 11/02/23 | Site Sustainability |
| SPRPMO O 440.2C | 02/19/20 | Aviation Implementation Plan |
| SPRPMO O 440.4 | 08/16/07 | Policy on Preventing Violence in the Workplace |
| SPRPMO O 451.1D | 12/22/10 | SPRPMO National Environmental Policy Act (NEPA) Implementation Plan |
| SPRPMO O 470.4B | 10/09/19 | Strategic Petroleum Reserve Project Management Office (SPRPMO) |
| | | Security and Emergency Preparedness Order |
| SPRPMO O 471.2 | 01/08/14 | Reporting Security Incidents (Including Cyber Security) |
| SPRPMO O 534.1B | 08/24/15 | Financial Accounting for the Strategic Petroleum Reserve Crude Oil |
| | | Inventory |
| SPRPMO N 450.4A | 06/15/20 | Implementation of Environmental, Safety and Health and Fire Protection Contractor Requirements Documents |

^{*}Denotes a change from Section J, Attachment F, in Amendment No. 0001.